Comparative Statement

Tender Nu BBMP/2015-16/RD/WORK_INDENT18560/CALL-2
Tender Na Improvements to Roads and Drains at Left hand Side of Government School,(Chowdappa Layout) Dasarahalli in Ward No. 6 Byatarayanapura Sub Division

SNo	Item Name	Item Code	Unit	Estimate C	Estimate Rate	Total Amou	V CHANDRAPPA Quoted Ra	V CHANDRAPPA Total Amou	AKHILESH P Quoted Ra	AKHILESH P Total Amount
1	KSRB 2-1.1	1	cum	149.85	159.84	23952.02	150.01	22479	159.0	23826.15
2	KSRB 2-2.1	2	Cum	361.1	288.36	104126.8	270.63	97724.49	288.0	103996.8
3	Removing E	3	Sqm	2210.34	63.72	140842.9	59.8	132178.3	63.0	139251.4
4	Refixing sto	4	Sqm	2210.34	78.84	174263.2	73.99	163543.1	78.84	174263.2
5	Providing gr	5	Sqm	1017.06	663.12	674432.8	622.34	632957.1	663.12	674432.8
6	KSRB-4-1.3	6	Cum	11.41	5070.6	57855.55	4758.76	54297.45	5000.0	57050
7	KSRB 5.2.3	7	cum	21.06	4135.32	87089.84	3881.0	81733.86	4500.0	94770
8	KSRB 5.3-3	8	Sqm	17.55	4905.36	86089.07	4603.68	80794.58	4400.0	77220
9	KSRB 4-6.7	9	Sqm	45.89	270	12390.3	253.4	11628.53	270.0	12390.3
10	KSRB 4-1.7	10	cum	6.24	5491.8	34268.83	5154.05	32161.27	4000.0	24960
11	KSRB 15.1.	11	Sqm	39	99.36	3875.04	93.25	3636.75	90.0	3510
12	KSRB 4.2.2	12	Cum	14.8	6198.12	91732.18	5816.94	86090.71	6200.0	91760
13	KSRB 4.9.2	13	Qtl	0.96	69805.8	67013.57	65512.74	62892.23	69805.0	67012.8
14	KSRRB M4(	14	Cum	1014	1713.96	1737955	1608.55	1631070	1750.0	1774500
15	KSRRB 500	15	Sqm	5070	70.2	355914	65.88	334011.6	70.0	354900
16	KSRRB M5(	16	Cum	126.75	9264.24	1174242	8694.49	1102027	9300.0	1178775
17	Lead for Dis	17	Cum	361.1	67.32	24309.25	63.18	22814.3	80.0	28888
	Total Summary Amount					4850353	4552039.59		4881506.50	
	% against Estimated Rate						-6.15035		0.642289	
	% against CSR									
	Total Bid Amount						4552039.59 (L1)		4881506.50 (L2)	

ಕ.ಅ. (ಪಾ.ಸಿ.) 30/4/16

Saturday, 30 April 2016 18:38:11

DashBoard Blue English Logout

Welcome **H V YARRAPPAREDDY**

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management Project Management

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2015-16/RD/WORK_INDENT18560/CALL-2	bbmp_spcom_prj-Dr. J RAVISHANKAR	22/02/2016 13:28:38	22/02/2016 14:53:47	15/03/2016 15:20:39	Approve	Approved subject to the following conditions; (1) Availability of grants to this work. (2) Tender validity to be ensured.	Approved Document		Completed
Financial Bid Evaluation	Review Commercial Evaluation for tender BBMP/2015-16/RD/WORK_INDENT18560/CALL-2	bbmp_eic-M R VENKATESH(I/C) EIC	20/02/2016 11:55:24	22/02/2016 11:26:52	22/02/2016 13:28:38	Approve	Recommanded for approval.	Approved Document		Completed
Financial Bid Evaluation	Review Commercial Evaluation for tender BBMP/2015-16/RD/WORK_INDENT18560/CALL-2	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	19/02/2016 12:42:17	20/02/2016 11:54:59	20/02/2016 11:55:23	Approve	The recommendation of EE is forwarded for kind approval	Approved Document		Completed
Financial Bid Evaluation	Review Commercial Evaluation for tender BBMP/2015-16/RD/WORK_INDENT18560/CALL-2	bbmp_se_yel-K M VASU(I/C) YELAHANKA	10/02/2016 12:01:54	19/02/2016 12:41:59	19/02/2016 12:42:17	Approve	The recommandation of EE is recommended for kind approval	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2015-16/RD/WORK_INDENT18560/CALL-2	bbmp_ee2_yel-H V YARRAPPAREDDY	02/02/2016 15:07:32	02/02/2016 15:07:41	10/02/2016 12:01:54	Approve	The work is sanctioned under P3075 (2015-16), Tender invited on NO.EE/BTP/BBMP/E-PMT/03/2015-16, Date: 22.01.2016 tender opened on 01.02.2016 Two bidders participated for this work L1 bidder V CHANDRAPPA Quoted Rs. 4552039.59 (-6.15) Below, L2 bidder AKHILESH P quoted 4881506.50 (+0.64) Above, hence recommended for the rates quoted by L1 bidder V CHANDRAPPA Quoted Rs. 4552039.59 (-6.15) Below for your kind approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H V YARRAPPAREDDY	02/02/2016 15:07:32	02/02/2016 15:07:32	02/02/2016 15:07:32	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2015-16/RD/WORK_INDENT18560/CALL-2	bbmp_ee2_yel-H V YARRAPPAREDDY	02/02/2016 15:07:16	02/02/2016 15:07:26	02/02/2016 15:07:31	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2015-16/RD/WORK_INDENT18560/CALL-2	bbmp_ee2_yel-H V YARRAPPAREDDY	02/02/2016 15:05:59	02/02/2016 15:06:14	02/02/2016 15:07:16	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2015-16/RD/WORK_INDENT18560/CALL-2	bbmp_ee2_yel-H V YARRAPPAREDDY	01/02/2016 13:56:14	01/02/2016 13:56:31	02/02/2016 15:05:59	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2015-16/RD/WORK_INDENT18560/CALL-2	bbmp_ee2_yel-H V YARRAPPAREDDY	01/02/2016 11:00:01	01/02/2016 13:56:10	01/02/2016 13:56:14	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H V YARRAPPAREDDY	01/02/2016 11:00:00	01/02/2016 11:00:00	01/02/2016 11:00:00	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2015-16/RD/WORK_INDENT18560/CALL-2	bbmp_ee2_yel-H V YARRAPPAREDDY	23/01/2016 18:43:17	24/01/2016 21:43:25	24/01/2016 21:43:25	Approved		Approved Document		Completed

Back

This site is best viewed in 1024x768 resolution.